STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 05/ 28/ 03 I N TULARE COUNTY AT VARI QUS
CONTRACT NUMBER 06-477104 LOCATI ONS
LOCATI ON 06- TUL- 99-0. 0/ R53. 8
UPGRADE GUARD RAI L
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PROPGOSALS | SSUED 10 FUND TOTAL HB1 0

NUMBER OF BI DDERS 3 ENG NEERS EST 542, 000. 00 AMOUNT UNDER 64, 049. 00

Bl D RANK Bl D TOTAL Bl DDER | D

1 477, 951. 00 2 M BUMGARNER | NC
1175 GREENVI LLE RD
LI VERMORE CA 94550

2 488, 661. 55 3 C AND W CONSTRUCTI ON
SPECI ALTI ES I NC
2419 PALMA DR
VENTURA CA 93003

3 554, 455. 00 1 CORAL CORPORATI ON OF OREGON

P O BOX 347
W LSONVI LLE OR 97070

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1

05/ 29/ 03
CONTRACT CODE "A '
29 CONTRACT | TEMS

RR | NVOLVEMENT

FEDERAL AlD ACST- P099- (458) E
PHG- P099- (458) E

TOTAL NUMBER OF WORKI NG DAYS 100
PERCENT UNDER EST 11. 82
Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

925 373-1986
00529261
FAX 925 373-1890

805 642-0204
00256795
FAX 805 642-5141

503 682-2252
00332441
FAX 503 682-0110



06-477104 Bl D245

06- TUL- 99-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 28/ 03 05/ 29/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 K R C SAFETY COVPANY | NC ITEMS 4, 5 AND 7 (PARTIAL)
VI SALI A CA



06-477104 Bl D245
06- TUL- 99-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 28/ 03 05/ 29/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A C DI KE COVPANY | TEMS 15 AND 16 ( PORTI ON)
2788 VENTURA DR
LI NCOLN CA 95648

BOBBI E MACK GRI NDI NG | TEM 10 ( PARTI AL)
VI SALI A CA
K R C SAFETY COVPANY | NC I TEMS 4 THRU 9, 18 AND 19 (PORTI ON)

6084 W HURLEY AVE
VI SALI A CA 93291

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY | TEMS 15 AND 16 ( PARTI AL)
LI NCOLN CA
K R C SAFETY COVPANY ITEMS 4 THRU 9, 18 AND 19 (PARTIAL)

VI SALI A CA



06-477104 Bl D245

06- TUL- 99-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
05/ 28/ 03 05/ 29/ 03
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00~ 3, 000. 00

PROGRAM

2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 8, 000. 00* 8, 000. 00

3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 2, 000. 00 4, 000. 00

4 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 5, 000. 00* 5, 000. 00

5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 45, 700. 00* 45, 700. 00

6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 80 50. 00 4, 000. 00

7 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 16, 000. 00* 16, 000. 00

8 129000 TEMPORARY RAI LI NG ( TYPE K) M 720 60. 00 43, 200. 00

9 129100 TEMPORARY CRASH CUSH ON MODULE EA 28 325. 00 9, 100. 00
10 (S) 150771 REMOVE ASPHALT CONCRETE DI KE M 77 43. 00 3, 311. 00
11 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 980 28. 00 27,440. 00
12 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 160 51. 00 8, 160. 00
13 152632 MODI FY METAL BEAM GUARD RAI LI NG M 80 20. 00 1, 600. 00
14 031218 REMOVE BRI DGE APPROACH RAI LI NG M 130 95. 00 12, 350. 00
15 (S) 394044 PLACE ASPHALT CONCRETE DI KE (TYPE C) M 75 32.00 2,400. 00
16 (S) 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 30 32.00 960. 00
17 (SF) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3.4 7,200. 00 24, 480. 00
18 820132 OBJECT MARKER (TYPE L) EA 55 30. 00 1, 650. 00
19 820134 OBJECT MARKER ( TYPE P) EA 5 30. 00 150. 00
20 832001 METAL BEAM GUARD RAI LI NG M 290 120. 00 34, 800. 00
21 839301 SI NGLE THRI E BEAM BARRI ER M 470 65. 00 30, 550. 00
22 839537 TERM NAL CONNECTOR EA 18 100. 00 1, 800. 00
23 839559 TERM NAL SYSTEM ( TYPE ET) EA 11 2,500. 00 27,500. 00
24 839565 TERM NAL SYSTEM ( TYPE SRT) EA 43 1, 900. 00 81, 700. 00
25 031219 TERM NAL SYSTEM ( QUADGUARD 3- BAY) EA 3 17, 500. 00 52, 500. 00
26 839566 TERM NAL SYSTEM ( TYPE CAT) EA 4 5, 000. 00 20, 000. 00
27 839567 TERM NAL SYSTEM ( TYPE CAT) BACKUP EA 4 500. 00 2, 000. 00
28 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 800. 00 1, 600. 00
29 999990 MOBI LI ZATI ON LS LUWVP SUM 5, 000. 00* 5, 000. 00

TOTAL 477,951. 00
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06-477104

06- TUL- 99-0
05/ 28/ 03
SECOND

Bl D AMOUNT
1, 200. 00* 1200. 00
10, 200. 00~ 10200. 00
1,614.00 3228. 00
4,100. 00* 4100. 00
45, 690. 00* 45690. 00
44. 00 3520. 00
7, 350. 00* 7350. 00
63. 00 45360. 00
210. 00 5880. 00
54. 50 4196. 50
36. 00 35280. 00
60. 00 9600. 00
32.00 2560. 00
186. 00 24180. 00
55. 00 4125. 00
55. 00 1650. 00
9, 700. 00 32980. 00
44. 00 2420. 00
44.00 220. 00
66. 00 19140. 00
85. 58 40222. 60
365. 00 6570. 00
2,200. 00 24200. 00
1, 500. 00 64500. 00
14, 500. 00 43500. 00
5, 500. 00 22000. 00
250. 00 1000. 00
1, 200. 00 2400. 00
21, 389. 45* 21389. 45
488, 661. 55

SUMMARY

100.
15.
180.
55.

55.

8, 500.
45.

45.
100.
100.
250.

3, 000.
2, 300.
15, 500.
5, 500.
550.
640.
44, 000.
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554, 455. 00
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Bl D245
PAGE 5
05/ 29/ 03



